STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENI NG DATE 10/ 18/01 I'N | MPERI AL COUNTY NEAR OCOTI LLO 10/ 19/ 01
CONTRACT NUMBER 11-1734U4 FROM 0.6 KM W OF | MPERI AL HW TO CONTRACT CODE ' A
LOCATI ON 11- 1 MP- 98- RO. 3/ R56. 9 0.2 KM W OF THE WESTSI DE MAI N CANAL 36 CONTRACT | TEMB
AND NEAR CALEXI CO FROM 0. 6 KM E
PAVEMENT REHABI LI TATI ON FEDERAL AID AC- P098- (020) E
STP- P098- (020) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11.0%
JROPCSALS | SSUED 12  FUND TOTAL  HA22 10, 700, 000 TOTAL NUMBER OF WORKI NG DAYS 310
WUMVBER OF BIDDERS 4  ENG NEERS EST 9, 313, 710. 00 AMOUNT UNDER 42, 292. 00 PERCENT UNDER EST 0. 45
>ROGRAM ELENENTS RAS
BI D RANK BID TOTAL  BIDDER I D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 9,271,418.00 3 GRANI TE CONSTRUCTI ON' COMPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 10, 947,999.95 2 SULLY M LLER CONTRACTI NG 760 241-3185
COMPANY 00747612
17540 TURNER ROAD FAX 760 243- 8056
VI CTORVI LLE CA 92392
3 11,017,287.50 1 FNF CONSTRUCTI ON | NC 480 784-2910
00587527
P O BOX 5005 FAX 480 968- 7580
TEMPE AZ 85280
4 11,326,135.00 4 KIEW T PACI FI C CO 360 693- 1478
00433176
P O BOX 1769 FAX 360 693- 5582

VANCOUVER WA 98668



11-1734U4 Bl D245

11-1MP-98-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 18/ 01 10/ 19/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PACI FI C RESTORATI ON GROUP TEMPORARY ERCSI ON CONTRCL

CORONA CA
SOCAL STRI PING I NC TRAFFI C CONTROL AND PAVEMENT MARKI NG ( PARTI AL)
HUNTI NGTON BEACH CA
STATEW DE SAFETY AND SI GNS SI GNS
Pl SMO BEACH CA
VALENTI NE SURFACI NG COLD M LL

VANCOUVER WA



11-1734U4 Bl D245
11-1MP-98-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 18/ 01 10/ 19/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY STRI PI NG
FREMONT CA
MARI NA EROSI ON CONTROL EROSI ON CONTROL
ANAHEI M CA
PAVEMENT RECYCLI NG SYSTEM | NC COLD PLANE
RI VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
Pl SMO BEACH CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GRANI TE CONSTRUCTI ON PAI NT BI NDER ( PORTI ON)

EL CENTRO CA

GRANI TE CONSTRUCTI ON
EL CENTRO CA

MARI NA EROSI ON CONTROL
ANAHEI M CA

SOCAL STRI PI NG

HUNTI NGTON BEACH CA

TRAFFI C CONTROL, ASPHALT CONCRETE PAVI NG ( PORTI ON)
TEMPORARY ERCSI ON CONTRCL

PAVEMENT MARKI NG



11-1734U4 Bl D245

11-1MP-98-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4
10/ 18/ 01 10/ 19/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 MARI NA EROSI ON CONTROL TEMPORARY ERCSI ON CONTRCL

ANAHEI M CA

STATEW DE SAFETY AND S| GNS SI GNS, MARKERS AND DELI NEATORS

Pl SMO BEACH CA

STERNDAHL ENTERPRI SES | NC TRAFFI C STRI PI NG AND PAVEMENT MARKI NG

SUN VALLEY CA

WEST COAST M LLING INC COLD PLANE ASPHALT CONCRETE

LANCASTER CA



11-1734U4 Bl D245

11-1 MP- 98- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 18/ 01 10/ 19/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 310 2,950. 00 914, 500. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00
5 074023 TEMPORARY ERCSI ON CONTROL MR 457, 000 .26 118, 820. 00
6 022063 TEMPORARY CONCRETE WASHOUT EA 2 1, 000. 00 2, 000. 00
7 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 8, 500. 00* 8, 500. 00
8 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
9 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 12, 000. 00 48, 000. 00
10 150630 REMOVE MARKER EA 80 11. 00 880. 00
11 150742 REMOVE ROADSI DE SI GN EA 14 85. 00 1, 190. 00
12 151224 REMOVE DELI NEATOR EA 160 15. 00 2, 400. 00
13 152301 RESET MARKER EA 61 46. 00 2, 806. 00
14 152320 RESET ROADSI DE SI GN EA 78 45. 00 3,510. 00
15 153151 COLD PLANE ASPHALT CONCRETE PAVEVENT MR 377, 000 45 169, 650. 00
(25 MV MAXI MUM)
16 022064 SALVAGE COUNT STATI ON ( PHOTOVOLTAI ©) LS LUMP SUM 2, 000. 00* 2, 000. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 18, 000. 00* 18, 000. 00
18 170101 DEVELOP WATER SUPPLY LS LUMP SUM 10, 000. 00* 10, 000. 00
19 190101 ROADWAY EXCAVATI ON VB 16, 200 47.00 761, 400. 00
20 198001 | MPORTED BORROW Vel 51, 300 7.00 359, 100. 00
21 220101 FI NI SH NG ROADVWAY LS LUMP SUM 5, 000. 00* 5, 000. 00
22 260201 CLASS 2 AGGREGATE BASE VB 25, 200 16. 00 403, 200. 00
23 374002 ASPHALTI C EMULSI ON (FOG SEAL COAT) TONN 80 200. 00 16, 000. 00
24 390155 ASPHALT CONCRETE ( TYPE A) TOW 172,000 35. 14 6, 044, 080. 00
25 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 120 200. 00 24, 000. 00
26 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 211 310. 00 65, 410. 00
27 510526 M NOR CONCRETE ( BACKFI LL) VB 5 250. 00 1, 250. 00
28 820107 DELI NEATOR ( CLASS 1) EA 160 40. 00 6, 400. 00
29 820110 M LEPOST MARKER EA 60 40. 00 2, 400. 00
30 820151 OBJECT MARKER (TYPE L-1) EA 25 40. 00 1, 000. 00
31 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 18 43.00 774.00
32 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 25 6. 00 150. 00
33 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 157, 000 .41 64, 370. 00
34 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 18 34.00 612. 00
35 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 8, 000 3.50 28, 000. 00
36 999990 MOBI LI ZATI ON LS LUMP SUM 58, 016. 00* 58, 016. 00

TOTAL 9, 271, 418. 00



TEM

©CoOoO~NOUODWNE

11-1734U4

11-1 MP- 98- R
10/ 18/ 01

_______________________________ |

SECOND |

BI D AMOUNT |

_______________________________ |

22, 500. 00* 22500. 00|

2,100. 00 651000. 00|

15, 000. 00* 15000. 00|

25, 000. 00* 25000. 00|

25 114250. 00|

4, 000. 00 8000. 00|

25, 000. 00* 25000. 00|

500, 000. 00* 500000. 00|

36, 000. 00 144000. 00|

53.00 4240. 00|

80. 00 1120. 00|

16. 00 2560. 00|

27.00 1647. 00|

130. 00 10140. 00|

67 252590. 00|

3, 000. 00* 3000. 00|

18, 000. 00* 18000. 00|

10, 000. 00* 10000. 00|

25.00 405000. 00|

1. 00 51300. 00|

70, 000. 00* 70000. 00|

52.50  1323000. 00|

210. 00 16800. 00|

39.00  6708000. 00|

210. 00 25200. 00|

380. 00 80180. 00|

1, 100. 00 5500. 00|

37.00 5920. 00|

37.00 2220. 00|

37.00 925. 00|

53. 00 954. 00|

5.25 131. 25|

.33 51810. 00|

42.00 756. 00|

3.04 24320. 00|

367, 936. 70* 367936. 70
10, 947, 999. 95

SUMMARY

4.
1, 000, 000

OF REMA

RD
AMOUNT

00* 20000
00 310000
00* 7500
00* 250000
22 100540
00 14000
00* 15000
00* 200000
00 48000
00 880
00 1400
00 3200
00 1525
00 10140
45 169650
00* 5000
00* 18000
00* 10000
00 194400
00 513000
00* 300000
00 756000
00 20000
50 6794000
00 60000
00 105500
00 3750
00 6400
00 2400
00 1000
00 1890
50 112
23 36110
00 1890.
50 36000.
00* 1000000.

11, 017, 287. 50

I NI

11, 326, 135. 00

BI DDERS
FOURTH

BI D AMOUNT
15, 000. 00* 15000
1, 500. 00 465000
10, 000. 00* 10000
5, 000. 00* 5000
22 100540
500. 00 1000
10, 000. 00* 10000
275, 000. 00* 275000
20, 000. 00 80000
10. 00 800
75.00 1050
15. 00 2400
25.00 1525
125.00 9750
1.00 377000
300. 00* 300
18, 000. 00* 18000
10, 000. 00* 10000
28.00 453600
11.00 564300
20, 000. 00* 20000
36. 00 907200
225.00 18000
41. 00 7052000
225.00 27000
650. 00 137150
550. 00 2750
35. 00 5600
35.00 2100
35.00 875
110. 00 1980
17.00 425
33 51810
110. 00 1980
3.00 24000.
673, 000. 00* 673000.

Bl D245
PAGE 6
10/ 19/ 01



